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5. ISSUED BY
BPAWAR SYSTEMS CENTER PACIFIC
JESSE MARTINEZ CODE 22410
JESSE.AMARTINEZ@NAVY MIL
53560 HULL STREET

SAN DIEGO CA 92152-500t

CODE | MaEo01

2. DELIVERY ORDER/ CALL NQ. [3. DATE OF ORDER/CALL | 4 REQ/ PURCH. REQUESTNO. 5.PRIORITY
(YPYYAIMALDD)
2012 Cct 18 1300300977
7. ADMINISTERED BY (if ather than 6) CODE | 824044
DGMA V;\F:TGLINIA AY SU 8 DELIVERY FOB
10500 B. EVIEW PAR SUITE 260
MANASSAS VA 20109 DESTINATION
sCD: © (] oreEr

{See Schedule if other)

2. CONTRACTOR
AMSEC LLC

NAME
AND 2829 GUARDIAN LN
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Section B - Supplies or Scrvices and Prices

The contractor shall provide Hardware and Sofiware Installation services on board the
Diego, CA,
The total direct kabor hours for this fask order is (Option 1)

MAIL TO (COR COPIES/MISC. DOCUMENTS)
Receiving Officer

N69255 SPAWAR Systems Center San Diego
Code 41101 1 ] -Email:

4297 Pacific Highway, Bldg OT7

San Diego, CA 92110

ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
00602 Lot
Services
FPI
This is a Completion/Non-Severable/Fixed Price Incentive (FPI) Firm Target
Type Task Order.

FOB: Destination

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

N00039-11-D-0030
0045
Page 2 of 10

San

AMOUNT
$0.00

$0.00
$0.00

$0.00
$0.00




ITEM NO
0002AA

ITEM NO
0002AB

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

. CANES LABOR w/Profit
FP1
Services IAW the PWS. JD 78106.
FOB: Destination
PURCHASE REQUEST NUMBER: 1300309977

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

_ SHARE RATIO BELOW TARGET

ACRN AA
CIN: 130030997700001

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Option 1-CANES Industrial LABOR w/Profit
FPIL

Services [AW the PWS, JID 128563,

FFOB: Destination

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

NO0039-11-D-0030
0045
Page 3 of 10

AMOUNT

50/50
50/50

AMOUNT

50/50
50/5¢




ITEM NO
0005

ITEM NO
0005AA

ITEM NO
0005AB

ITEM NO
0006

SUPPLIES/SERVICES QUANTITY UNIT
Lot
Other Direct Costs (ODCs)

COST

UNIT PRICE

Other Direct Costs {ODCs): including Miscellaneous Subcontracts,

Material/Equipment/ Transportation, Travel/Per Diem
FOB: Destination

SUPPLIES/SERVICES QUANTITY UNIT
Lot
CANES NON-LABOR

COST

D 78106

FOB: Destination

PURCHASE REQUEST NUMBER: 1300309977

ACRN AA
CIN: 130030997700002

SUPPLIES/SERVICES  QUANTITY UNIT
Lot
Option 1-CANES ladustrial NON-LABOR

COST
N 128563
[FOB: Destination

SUPPLIES/SERVICES QUANTITY UNIT
Lot
Contract Data Requirements List (DP1423)

ESTIMATED CQOST

UNIT PRICE

ESTIMATED COST

UNIT PRICE

ESTIMATED COST

UNIT PRICE

NO0039-11-D-0030
0045
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AMOUNT
$0.00

$0.00

AMOUNT

AMOUNT

AMOUNT
NSP
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Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0002 Destination Government Destination Government
0002AA Destination Governmegi Destination Government
0002AB Destination Government Destination Government
0005 Destination Government Destination Governmernt
0005AA Destination Government Destination Government
0005AB Destination Government Destination Government

6006 Destination Government Destination Govetnment
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Section I - Deliveries or Performance
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS uIc
N/A N/A N/A
N/A N/A
FOB: Destination
N/A N/A N/A.
N/A N/A N/A,
0)(7)(e)
N/A N/A.
FOB: Destination
N/A N/A : N/A
N/A SPAWAR SYSTEMS CENTER N69255
RECEIVING OFFICER
4297 PACIFIC HWY, BLDG OT7
SAN DIEGO CA 92119

(619) 524-2271
FOB: Destination
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 97XA4930 NH3P 252 77777 0 050120 2F 600000
COST CODE: A00001448851

AMOUNT]

CIN 130030997700001

CIN 130030997700002:

CLAUSES INCORPORATED BY REFERENCE

252.204-0001 Line ftem Specific: Single Funding SEP 2009

CLAUSES INCORPORATED BY FULL TEXT

5252.232-9208 INVOICING INSTRUCTIONS FOR SERVICES USING WIDE AREA WORK FLOW
(WAWF) (APR 2009)

{a) Invoices for services rendered under this task order shall be submitted electronically through the Wide Area
Work Flow-Receipt and Acceptance (WAWF). The contractor shall submit invoices for payment per contract terms.
The Government shall process invoices for payment per contract terms.

(b} The vendor shall have their Cage Code activated by calling 1-866-618-5988 and selecting option 2. Once
activated, the vendor shall self-register at the WAWTF website at https://wawfeb.mil. Vendor training is available
on the internet at hitps://wawfitraining.eb.mil. WAWTF Vendor “Quick Reference” Guides are located at the
following web site:

http:/facquisition.navy.mil/rda/home/acquisition_one_source/ebusiness/don_ebusiness sofutions/wawf overview/ve
ndor_information

{c) Cost back-up documentation (such as delivery receipts, labor hours & material/travel costs ete.) shall be included
and attached to the invoice in WAWF, Attachments created with any Microsoft Office product or Adobe (.pdf files)
are attachable to the invoice in WAWF. The total size limit for files per invoice is 5 megabytes. A separate copy
shall be sent to the COR/TOM.

(d) Contractors approved by DCAA. for direct billing will not process vouchers through DCAA, but may submit
directly to DFAS. Vendors MUST still provide a copy of the invoice and any applicable cost back-up documentation
supporting payment to the Acceptor/Contracting Officer's Representative (COR) if applicable. Additionally, a copy
of the invoice(s) and attachment(s) at time of submission in WAWF shall also be provided to each point of contact
identified in section (g) of this clause by email. H'the invoice and/or receiving report are delivered in the email as an
attachment it must be provided as a .PDF, Microsoft Office product or other mutually agreed upon form between the
Contracting Officer and vendor.

{e) A separate invoice will be prepared no more frequently than for every two weeks. Do not combine the payment
claims for services provided under this contract.

{f) The following information is provided for completion and routing of the invoice in WAWF:




NOG039-11-D-0030

0045
Page 9of 10

WAWF Invoice Type *

2-n-1 {services only)

Issuing Office DODAAC

N66001

Admin DODAAC S2404A
Inspector DODAAC (if applicable) NA
Inspector Contact Information NA
Service Acceptor DODAAC N66030]
or

Service Approver DODAAC (Cost Voucher).

Acceptor Contact Information

COR Contact Information

LPO Contact Information NA
DCAA Auditor DoDAAC : NA
Service Approver DoDAAC : NA
PAY DODAAC HQO0338

{g) After submitting the document(s) to WAWF, click on “Send More Email Notifications” and add the
accepior/receiver email addresses noted below in the email address blocks, The contractor shall, at a minimum,
include the COR, Receiver, and Acceptor, This additional notification to the government is necessary to ensure
that the accepiorfreceiver is aware that the invoice documents have been submitted into WAWF:

Send Additional Email Notification{s) to:

{ Name | Email

{ Phone

Role

619-524-27872,

ACOR




Section J - List of Documents, Exhibits and Other Attachments

Exhibit/Attachiment Table of Contents

DOCUMENT TYPE
Exhibit A
Attachment 1
Attachment 2
Attachment 3
Attachment 4

Attachment 5

DESCRIPTION
CDRL

PWS

QASP

NAVSEA

Safety Environmental
Questionaire

ISNS CANES Ripout
Equipment Disposition

PAGES
0

——
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DATE
12-0CT-2012
28-AUG-2012



SSC PACIFIC
PERFORMANCE WORK STATEMENT
FIXED PRICE INCENTIVE (FIRM TARGET)

REVISION A
DATE: 20 August 2012 (Rev A: 28 August 2012) TO RFP: 1315
EMR: 42100.22331
START: Upon Award
SHORT TITLE: Hardware Installation of CANES Inc 1 on| | San Diego, CA.

1.0 SCOPE

This performance-based effort encompasses a wide range of C4ISR installation support services for Hardware
and Software on board the]] |

NOTE: this Task Order includes Options that may be exercised [l the Government during the Task
Order Option Exercising Period from Date of Award through| |. Each Option shall
be individually priced as a separate line item.

11 PLACES OF PERFORMANCE

1.1.1  Onboard | | Naval Station, San Diego, CA
1.1.2 SPAWARSYSCEN PAC facilities
1.1.3  Contractor’s facilities

1.2 SCHEDULE OF REQUIRED SYSTEMS
1.2.1  Ships Availability (CMAV) : | |

1.2.2  Planned Production/Install and Testing/SOVT windows by Job ID:

Ship/System Job ID On-Site Production SOVT Period of Performance
T
ooe
CANES INC 1, SA77279K | 78106 1 ]
—
e (eoustral, PIOSA | 126563 I I | SO
77279K (OPTION 1)

The time period the ship/submarine is available is fixed, as is the period of performance for this task order
(TO.) Itshould be noted that the planned production/install and testing/SOVT window dates specified in
this PWS for the individual Job 1Ds on this TO may be more limited than the dates of the ship's/submarine's
availability. A CORN will not be authorized based on the contractor's ability/inability to start performance
on individual job IDs provided the work can still be completed within the production/install and
testing/SOVT window dates provided in the PWS, Section 1.2. If the Government changes the
aforementioned planned production/install and/or testing/SOVT window dates, (i.e., the date is compressed
or extended) a CORN may be considered. Therefore, the Contractor should ensure adequate flexibility in
staffing and resources to adapt to potential limitations to perform the work associated to individual Job IDs.
The inability to accommodate a reasonable level of flexibility within the planned production/install and
testing/SOVT window dates provided in the PWS must be clearly identified in the offeror's proposal.




The Contractor must be able to provide sufficient technical expertise, services, materials, tools and test
equipment as necessary to effectively and efficiently install, verify operation, troubleshoot and/or provide
end user training for the systems listed above, as defined by the requirements herein.

The following paragraph is applicable to the Basic Task Order only. Under Option 1, contractor is
responsible for all associated industrial work; only crane lifts, storage/staging area and temporary services
will be provided by the host shipyard.

This platform will be located in BAE Shipyard during this availability. The AIT is not authorized to
perform any industrial work within the shipyard. SSC PAC has tasked the Regional Maintenance Center to
provide industrial services associated with this task, including: crane services, rigging (associated with
crane lifts only), painting, lagging, and hotwork. The host shipyard will also provide one 8°X20’ lockable
storage container (Connex box), one temporary office trailer, a staging area in the vicinity of the ship, and
temporary services including power and temp lighting. The AIT shall coordinate all temporary and
industrial services required through The On-Site Installation Coordinator identified in parragraph10.

During performance, the use of web-enabled tools for management will be maximized. Status reporting,
financial reporting, task orders, and task order modifications will be accomplished via posting to the
Regional Installation Management Office (IMO) web-enabled databases. To the maximum extent
practical, all deliverables under this contract shall be delivered in formats compatible with the latest NMCI
Gold Disk applications.

The technical representative assisting the contracting officer (KO) in the administration of the whole
contract is the Contracting Officer’s Representative (COR) who has no contractual authority to obligate the
government. The Contractor is reminded that only the Ordering Officer (or other designated Contracting
Officer) has the authority to obligate the government and make changes to this task order. No other
government personnel have such authority.

2.0 REFERENCES
2.1 Specifications and Standards

2.1.1 SPAWAR Global C4ISR Installations Contract (SE I1)

2.1.2  NAVSEA Tech Spec 9090-310F — Alterations to Ships Accomplished by alteration Installation
Teams (AITs)

2.1.3  NAVSEA Standard Items, FY-13

2.1.4  Code of Federal Regulations Title 26, part 1915 (Occupational Safety and Health Requirements
for Shipyard Employment)

2.1.5 DoD 8570.01-M, Information Assurance Workforce Improvement Program.

2.2 Government Furnished Information

2.2.1 CANES INC 1, SA 77279K, SIDS AND LARS

Note: Drawings provided as GFI under this Task Order are Preliminary release drawings.
Final drawings will be provided upon release.

2211 8177336 Rev -, ISNS LIGHTING POWER REMOVALS & RELOCATION INCID TO CANES

2212 8177337 Rev -, CANES LIGHTING POWER MODS & INSTALL

2.2.13 8177338 Rev -, ISNS POWER SYSTEM REMOVALS & RELOCATIONS INCID TO CANES

2214 8177339 Rev -, CANES POWER SYSTEM MODS & INSTALL
2.2.15 8177340 Rev -, MISC EQPT MODS & REMOVALS INCID CANES INSTALLATION



2.2.16

8177341 Rev -, ELECTRONICS REMOVALS INCIDENTAL TO CANES INSTALLATION

2.2.1.7 8177342 Rev -, CANES UNCLASSIFIED SYSTEM INSTALLATION BWD
2.2.1.8 8177343 Rev -, CANES CLASSIFIED SYSTEM INSTALLATION BWD
2.2.1.9 8177344 Rev -, CANES GENERAL PURPOSE CAT-5E DROPS BWD
2.2.1.10 8177345 Rev -, CANES LIST OF CONNECTIONS
2.2.1.11 8177346 Rev -, ARRANGEMENT REMOVAL MODIFICATIONS INCIDENTAL TO CANES
2.2.1.12 8177347 Rev -, ARRANGEMENT INSTALLATION MODIFICATIONS INCIDENTAL
CANES
The following drawings comprise OPTION 1. If Option 1 is n ot exercised, they are for
reference only).
2.2.1.13 8177348 Rev -, HYAC MODS CANES COMMUNICATIONS CENTER (2-126-1-C) 01 LVL -
1ST PLATF FR 126-174 (STBD) (For Reference Only)
2.2.1.14 8177349 Rev -, HYAC MODS CANES LAN EQUIPMENT ROOM (2-220-1-Q)1ST PLATF
FR 220-231 (PORT & STBD) (For Reference Only)
2.2.1.15 8177350 Rev -, HYAC MODS CANES SONAR EQPT RM NO. 1 (1-18-0-Q) MAIN DK FR
18-42 (PORT & STBD) (For Reference Only)
2.2.1.16 8177351 Rev -, HYAC MODS CANES TSCSI (1-158-0-C) MAIN DK FR 158-174 (PORT &
STBD) (For Reference Only)
2.2.1.17 8177352 Rev -, MISC HVAC MODS CANES 03 LVL THRU 1ST PLATF FR 53-326 (PORT &
STBD) (For Reference Only)
2.2.1.18 8177353 Rev -, FOUNDATION REMOVALS INCIDENTAL TO CANES (For Reference Only)
2.2.1.19 8177354 Rev -, FOUNDATION INSTALLATIONS FWD OF FR 126 INCIDENTAL TO
CANES (For Reference Only)
2.2.1.20 8177355 Rev -, FALSE DECK MODIFICATIONS INCIDENTAL TO CANES (For Reference
Only)
22121 8177356 Rev -, CHILLED WATER PIPING MODIFICATIONS TO SUPPORT CANES EQPT
INSTALL (For Reference Only)
2.2.1.22 8177357 Rev -, DRAIN PIPING MODIFICATIONS TO SUPPORT CANES EQPT INSTALL
(For Reference Only)
2.2.1.23 8177368 Rev -, FOUNDATION INSTALLATIONS FR 126 TO 158 INCIDENTAL TO CANES
(For Reference Only)
2.2.1.24 8177420 Rev -, FOUNDATION INSTALLATIONS FR 158 TO 220 INCIDENTAL TO CANES
(For Reference Only)
2.2.1.25 8177423 Rev -, FOUNDATION INSTALLATIONS AFT OF FR 220 INCIDENTAL TO
CANES (For Reference Only)
3.0 PERFORMANCE REQUIREMENTS
Requirements Summary:
. H/W SIW SME .
Ship/System Job ID | PICO Install Load SOVT Support Train | Remarks
o0 |
CANES INC 1, SA 77279K 78106 X X
CANES Industrial, P/O SA
77279K (OPTION 1) 128563 X

3.1

3.11

GENERAL Requirements

All efforts under this Task Order shall be in conformance with the requirements of the Basic
Contract, Ref. 2.1.1.




3.1.2
3.1.3

3.14

3.15

3.1.6
3.1.7

3.1.8

3.1.9

3.2
3.2.1

3.2.2
3.23

3.24
3.2.5
3.2.6
3.2.7
3.2.8

3.3
3.3.1

3.3.2

4.0

4.1

Comply with all requirements for Alteration Installation Teams (AITs) as established by Ref 2.1.2.
Comply with the requirements of all Standard Items invoked on Attachment 3 for all applicable
tasks.

Comply with the Quality Management System requirements of Standard Item 009-04, Ref. 2.1.3.
(G) checkpoint notifications shall be made in writing or via email to the Platform QA Specialist
(identified upon award). Notification shall be made 24 hours prior to scheduled test vice the 4
hours specified by the Standard Item.

Contractor shall provide installation support during SOVT of all installed systems, including
repair of any installation discrepancies found during SOVT, minor disassembly/removal and
assembly/replacement of units or components to facilitate test requirements and/or inspection.
Develop a QA Workbook in accordance with Ref. 2.1.2, Para. 3.4.8.7, and submit to the local SSC
PAC QA Office for review not later than 5 days prior to commencing work.

Provide electronic deliverables in formats compatible with the latest NMCI Gold Disk
applications.

Provide a detailed Plan of Action and Milestones (POAM) for accomplishing the requirements of
this order. POAM shall be developed IAW ref. 2.1.2, and delivered within two weeks of task
award. POAM shall be updated weekly, and a hard copy provided to the OSIC identified in para.
10.

All installation and SOVT efforts on board ships shall be performed within the availability
window listed in paragraph 1.2. Specific dates within that window shall be coordinated with the
On-Site Installation Coordinator (OSIC) and System AITM identified in Para. 10.

CANES INC 1, SIA 77279K (Job ID 78106)

Portions of this ShipAlt will be accomplished by the RMC/NSA and their contractors. Where
combined efforts are required to accomplish specific tasks, the SSC PAC On-Site Installation
Coordinator will provide guidance for de-conflicting efforts. All issues concerning
responsibilities for specific task elements shall be resolved by the Ordering Officer via the COR.
Accomplish Ref’s 2.2.1.1 — 2.2.1.12 in support of CANES Inc 1on board FREEET.

Contractor shall coordinate pickup of GFE from SSC PAC with the System AITM identified in
Para 10. System AITM will give one week notice to contractor of required pickup date.

Procure and provide to ships force, CAT-5E drop patch cables, the quantity to equal 75% of the
NIPR, and 75% of SIPR LAN drops identified in the SIDs. Drop patch cables shall be 3 meters in
length; green color for NIPR drops, red for SIPR.

All software installation, data migration and SOVT will be performed by Government personnel.
All hardware (classified and unclassified) removed by this task shall be turned over to ships force
for sanitization IAW their command Security Policy 5239 prior to disposition shipping.
Contractor shall be pack and ship all removed [sanitized] equipment to the appropriate Disposition
locations in Attachment 5.

Ref’s 2.2.1.13 — 2.2.1.25 are provided for reference only if Option 1 is not exercised.

CANES Industrial, PO SA 77279K (Job 1D 128563) (OPTION 1)

Accomplish Ref’s 2.2.1.13 — 2.2.1.25 in their entirety. See additional applicable Standard Items,
Enclosure 3.

Accomplish all industrial services (except crane lifts) associated with the Basic Task Order
requirements (para. 3.2).

INFORMATION ASSURANCE (1A)

The Contractor shall ensure that personnel accessing information systems have the proper and
current 1A certification to perform IA functions in accordance with DoD 8570.01-M, Information
Assurance Workforce Improvement Program, Ref 2.1.5. The Contractor shall meet applicable
information assurance certification requirements, including (a) DoD -approved IA workforce
certifications appropriate for each specified category and level and (b) appropriate operating
system certification for information assurance technical positions as required by DoD 8570.01 - M.



5.0

5.1

5.11

5.2

521

6.0

6.1

6.2

6.2.1

6.3

6.3.1

Contractor personnel who do not have proper and current certifications shall be denied access to
DoD information systems for the purpose of performing information assurance functions. The
contractor shall provide documentation supporting the information assurance certification status of
personnel performing information assurance functions, reporting current 1A certification status and
compliance using CDRL Contractor Roster, DI-MGMT -81596 in the format prescribed by the
COR."

GOVERNMENT FURNISHED PROPERTY

Only the GFP identified as “provided” and listed in the quantity shown on the approved
installation documents (see PWS section 2.2), or as specifically identified as GFP (or GFM/GFE)
in this PWS shall be furnished by the Government. The Government may provide approved
installation documents not listed on this PWS, but this section shall still apply. All GFP will be
provided in an “as-is” condition unless otherwise specified. All responsibilities on behalf of the
Government and the Contractor with regard to this PWS section shall be in accordance with FAR
Clause 52.245-1.

Government Furnished Information (GFI)

Applicable documents listed in paragraph 2.2 of this PWS are available on IMOTracker Portal.
All other documents listed in paragraph 2.1 are the contractor’s responsibility to obtain. The
Government may provide approved installation documents not listed on this PWS, but this section
shall still apply.

Government Furnished Material/Government Furnished Equipment (GFM/GFE)

Only the material/equipment listed in the quantity shown as “furnished with kit” or “GFM” or
“GFE” on the approved installation documents or as listed in this SOW shall be furnished by the
government. All equipment and materials listed as “IAF” in Installation Documents are the
responsibility of the contractor to provide. All other material/equipment required in the
performance of the tasks including ancillary and consumable materials shall be furnished by the
contractor. The contractor shall be in compliance with the basic contract for the care and keeping
of all Government Furnished Material/Equipment (GFM/GFE) which is transferred under this task
order. All material/equipment not used shall be returned to the government at the end of the task
unless otherwise specified in Section 9 of this PWS. All GFM will be furnished in an “as-is”
condition unless otherwise specified. All responsibilities on behalf of the Government and the
Contractor with regard to this PWS section shall be in accordance with FAR Clause 52.245-1.

OTHER

Security: Contractor’s request for visit authorization shall be submitted to Southwest Region
Maintenance Center (SWRMC) at: http://swrmc.ahf.nmci.navy.mil. .Allow 7 days for
processing. Personnel clearance requirements are defined in the Basic Contract, ref. 2.1.
However, contractor personnel assigned to conduct the installation within security areas shall have
a clearance appropriate for that area. Visit requests shall also be submitted to the FREEETT
through the Joint Personnel Adjudication System (JPAS). The Contractor shall ensure all sub-
contractors utilized for this PWS meet security requirements.

Place of Performance
Work will be performed at the locations listed in Paragraph 1.1.

Period of Performance

Task Order period of performance is by Job ID and as listed in Section 1.2.



6.4

6.4.1

6.5

6.5.1

6.5.2

6.5.3

6.6

6.6.1

6.6.2

6.7

6.7.1

6.8

7.0

7.1

8.0

8.1

9.0

9.1

9.11

Transportation
Travel to, and in and around, San Diego, CA, is authorized under this Task Order.

Inspection/QASP

Inspection of the work shall be accomplished as identified by the Quality Assurance Surveillance
Plan (QASP), Attachment (2).

The performance of the contractor and the quality of the work delivered, including any
documentary material written or compiled, shall be subject to in-process review and inspection.

Inspections may be accomplished at any work location by any authorized government personnel
who shall be permitted to inspect work at all reasonable hours.

Acceptance

The SSC Pacific Contracting Officer Representative (COR) is responsible for the acceptance of
the final deliverable products.

The COR’s final acceptance shall be based upon the AIT Manager’s or designated alternates
recommendation, ensuring the delivery order has been satisfactorily completed, all deliverable
products have been received and Government Provided Property and all residual materials, (notes,
tech manuals, brochures, research material and remaining supplies), have been received.

Earned Value Management System (EVMS):

Contractor shall provide EVM data in IMO modified format. EVM data shall be uploaded to IMO
system no later than close of business on the day before contractor’s scheduled weekly EVM
meeting.

Follow-on Task: Although there are no guarantees the fleet will have further requirements for this
specific support, it is anticipated that there may be follow-on work associated with the award of
this task order. The follow-on work is not currently defined but is anticipated to be of similar
tasking as defined herein. The following is an estimate of follow-on work anticipated through FY
2014 resulting from the awarded task order.

Follow-on efforts Potential Value(includes travel)
FY-13 [ D)@ |
FY-14 [ D)@ |

DATA DELIVERABLES

Required CDRL items are listed in Exhibit (A).
SUBCONTRACTING REQUIREMENTS

In accordance with the basic contract, reference 2.1.1.
CONSTRAINTS/SPECIAL REQUIREMENTS
Material Management/Disposition Plan

Upon completion of individual task orders, the contractor shall remove all excess
material/equipment from the work site, and stage the items in contractor furnished warehouse
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facilities. Unless prior arrangements are made via the task order, the contractor shall submit a
disposition inventory list (CDRL A006) outlining Government property/material along with a
request form for Plant Clearance action to the cognizant Defense Contract Management Agency
(DCMA) and COR within 15 days after completion of each task.

After right of first refusal is received from the COR, the contractor shall coordinate with the
DCMA Plant Clearance Officer for the disposition of excess material and equipment.

Hazardous Material storage and disposal shall conform to federal, state, and local regulations and
the requirements of this Performance Work Statement. The contractor shall also comply with any
additional Hazardous Materials requirements of host activities such as Government/Private
shipyards, military bases, foreign countries, etc.

SWRMC Safety and Environmental Requirements: Contractors working on ships in the
Southwest Region are required to submit a completed Safety and Environmental Questionnaire
(Attachment 4) with supporting documentation prior to beginning production.

Lessons Learned

Upon completion of all production and SOVT efforts under this Task Order, contractor shall
prepare a Lessons Learned Report (CDRL A003B) in contractors own format, covering the
following items:

List, by Job ID, all LARs submitted and received under this task order with a brief description of
each, and their impact to cost, schedule and performance. Do not include LARs that were in effect
at time of award.

Identify any impacts to cost, schedule or performance from external factors, including: support
services, ships force impacts (space/personnel availability, drills/exercises, etc.), other contractors,
schedule changes, and weather or natural phenomena. Provide recommendations for future
improvements.

List impacts to cost, schedule or performance due to system interfaces or software
incompatibilities. Provide recommendations, where possible.

List best practices and efficiencies realized, and their benefit to cost, schedule or performance.
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